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VOLUME 4.2.1 — INTRODUCTION 

 

1.  General 
 

1.1 The breakdown of the lump-sum price (Volume 4.2.3) is the itemised list of prices showing the 
build-up of the price in a lump-sum contract. This breakdown of the lump-sum price does not 

derogate in any way to the clause stating that, in a lump-sum contract, the total contract price 

remains fixed irrespective of the quantity of work actually carried out. 
 

The amounts due will be calculated: 

<For example: through the measurement of the percentage of works carried out in relation to 
the firm quantities of each item of the breakdown of the lump-sum price and by applying that 

percentage to the lump-sum price of the related item> 

<For example: by the tranches specified in Article 49(1)(a) of the special conditions>. 

 
1.2 The detailed breakdown of prices (Volume 4.2.5) is the list which contains the basic costs, net 

costs and mark-ups, from which each price on the breakdown of the lump-sum price and on the 

daywork schedule results. The detailed breakdown of prices does not derogate in any way to the 
clause according to which, in a lump-sum contract, the total contract price remains fixed 

irrespective of the quantities of work actually carried out.  

 
The detailed breakdown of prices provides the coefficients for applying the price revision 

formula referred to in Article 48.2 of the special conditions and can provide the basis for 

valuation of additional work ordered referred to in Article 37.5 of the general conditions. 

 
1.3 Provisional sums for use when works are to be executed on a daywork basis (Volume 4.2.4) can 

only be executed by administrative order of the supervisor, in accordance with the terms of the 

contract. 
 

2. Specific to Volumes 4.2.2, 4.2.3 and 4.2.4 
 
2.1 The item description given in the breakdown of the lump-sum price in no way limits the 

contractor’s obligations under the contract to provide all the works described elsewhere. 

 
2.2 The prices of the breakdown of the lump-sum price include all incidental and contingent 

expenses and all risks necessary to construct, complete and maintain all works in accordance 

with the contract. Unless separate items are provided in the breakdown of the lump-sum price, 

prices include all costs involved in the various items of the breakdown. 
 

2.3 The lump–sum price and the prices of the breakdown of the lump-sum price and of the daywork 

schedule are all-inclusive and include any non-exonerated tax or fiscal duty. 
 

2.4 The unit prices in Volumes 4.2.3 and 4.2.4 are obtained by multiplying the net cost of Volume 

4.2.5 - Table D, on the one hand, with the coefficient K, on the other hand.  
 

The coefficient K represents the proportions between the Site costs (Fc) of Volume 4.2.5 - Table 

E and the Total net costs (Ps) and between the General costs (Fg) of Volume 4.2.5 - Table F and 

the Contract price (Pv): K = (1+A)/(1-B) whereby  
A= Fc/Ps 

B =Fg/Pv 
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VOLUME 4.2.2 — SUMMARY 

 

 

 

Description 

 

 

 

Amount 

[EUR] [local currency] 

 

 

Total of lump-sum price  

 

 

 

 

VOLUME 4.2.4 — DAYWORK SCHEDULE 

 

 

Item 

 

Description 

 

 

Unit 

 

 

 Unit price 

 

 

Estimated 

quantities 

 

 

Provisional sum 

[EUR] [local 

currency] 

 

      

      

      

 Labour     
      

 Materials     

      
 Equipment      

      

      
      

      

 Total day works 

provisional sum 

  

    

 


